STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGSALS | SSUED 18

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS SND

10/ 09/ 03
07-0510A4
07-LA-5-28.1/28.6

ENG NEERS EST

Bl D TOTAL

4,387, 804. 20

4,437, 461. 95

4,495, 333. 40

4,823, 019. 50

5, 030, 001. 00

D SUMMARY DEPARTMENT
IN LOS ANGELES COUNTY | N GLENDALE

AND BURBANK FROM 0.1 KM NORTH OF
WESTERN AVENUE UNDERCROSSI NG TO

0.4 KM NORTH OF ALAMEDA AVENUE

SOUNDWALLS

OF TRANSPORTATI ON

FEDERAL AlID ACI M 005-3(045)E

Bl D245
PAGE 1
10/ 10/ 03
CONTRACT CODE "A '
97 CONTRACT | TEMS

HB311
4, 888, 000. 00 AMOUNT UNDER

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
FUND TOTAL

TOTAL NUMBER OF WORKI NG DAYS 300

500, 195. 80

PERCENT UNDER EST 10. 23

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

O DONNELL CONSTRUCTI ON I NC

559 W COVI NA BLVD
SAN DI MAS CA 91773-2911

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

D WPONELL CONSTRUCTI ON I NC

P O BOX 1406
FONTANA CA 92334- 1406

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL ROAD

COLTON CA 92324

FAX

FAX

FAX

FAX

FAX

909 394-4510
00772905
909 394-4750

949 252- 0441
00615876
949 252-0266

909 356-8880
00532499
909 356-1299

909 350- 3535
00247770
909 350- 6820

909 824-0393
00732806
909 824-8919



07-0510A4
07-LA-5-28
10/ 09/ 03

5, 058, 948. 50

3

L T ENG NEERI NG

27601 FORBES ROAD STE 54
LAGUNA NI GUEL CA 92677

Bl D245
PAGE 2
10/ 10/ 03

949 367-1941
00723818
FAX 949 582-3224



07-0510A4
07-LA-5-28
10/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 10/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
ONTARI O CA

ALCORN FENCE
SUN VALLEY CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CONRAD CONSTRUCTI ON
RI ALTO CA

H GH LI GHT ELECTRI C
RI VERSI DE CA

P RGINC
CORONA CA

REYCON
SANTA PAULA CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

VEESTERN PAVI NG
| RW NDALE CA

CONCRETE BARRI ER ( PORTI ON)

VETAL BEAM GUARD RAI L

CLEARI NG AND GRUBI NG

PRECAST G RDERS

ELECTRI CAL

ERCSI ON CONTRCL AND | RRI GATI ON

MASONRY

SI GN STRUCTURE

STRI PI NG

REBAR

ASPHALT CONCRETE



07-0510A4
07-LA-5-28
10/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

10/ 10/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE
SUN VALLEY CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONRAD CONSTRUCTI ON
RI ALTO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MARI NA LANDSCAPE
ANAHEI M CA

MOORE ELECTRI C
CORONA CA

R AND D STEEL
COVPTON CA

REYCON
SANTA PAULA CA

SUPER SEAL AND STRI PE
FI LLMORE CA

METAL BEAM GUARD RAI L

ASPHALT

G RDERS

| RRI GATI ON

EROSI ON CONTRCL

LI GHTI NG AND COVMUNI CATI ON

REBAR

MASONRY

STRI PI NG



07-0510A4
07-LA-5-28
10/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

10/ 10/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
POVONA CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CALMEX ENG NEERI NG
RI VERSI DE CA

CONRAD CONSTRUCTI ON
RI ALTO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

H GH LI GAT ELECTRIC
Rl VERSI DE CA

R AND D STEEL
COVPTON CA

REYCON
SANTA PAULA CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

CONCRETE BARRI ER

CLEARI NG AND GRUBI NG

ASPHALT

G RDERS

I RRI GATI ON

ELECTRI CAL

RESTEEL

MASONRY

SI GN STRUCTURES

STRI PI NG



07-0510A4 Bl D245

07-LA-5-28 PAGE 6

10/ 09/ 03 10/ 10/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ER ( PORTI ON)
POVONA CA
ALCORN FENCE ROADSI DE SI GNS AND METAL BEAM GUARD RAI L ( PORTI ON)
SUN VALLEY CA
CGO CLEARI NG AND GRUBI NG ( PORTI ON)
RANCHO CUCAMONGA CA
CALMEX ENG NEERI NG ASPHALT CONCRETE PAVEMENT ( PORTI ON)
RI VERSI DE CA
CONRAD CONSTRUCTI ON PRECAST G RDERS ( PORTI ON)
RIALTO CA
DI VERSI FI ED LANDSCAPI NG ( PORTI ON)
W NCHESTER CA
MALCOLM DRI LLI NG CAST I N DRI LLED HOLE ( PORTI ON)
AZUSA CA
MARI NA LANDSCAPE ERCS| ON CONTROL ( PORTI ON)
ANAHEI M CA
MOORE ELECTRI C ELECTRI CAL ( PORTI ON)
CORONA CA
R AND D STEEL REBAR ( PORTI ON)
COVPTON CA
REYCON MASONRY ( PORTI ON)

SANTA PAULA CA
CONTI NUED ON NEXT PAGE



07-0510A4
07-LA-5-28
10/ 09/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
10/ 10/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 S| ERRA NEVADA STEEL
SAN FERNANDO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VEST COAST DEMCLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

SI GN STRUCTURE ( PORTI ON)

STRI PI NG ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE
SUN VALLEY CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONRAD CONSTRUCTI ON
RI ALTO CA

H GH LI GAT ELECTRIC
Rl VERSI DE CA

MALCCOLM DRI LLI NG
| RW NDALE CA

PACI FI C RESTORATI ON
CORONA CA
CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

CLEARI NG AND GRUBI NG

ASPHALT CONCRETE

PRECAST G RDERS

ELECTRI CAL

CAST IN DRI LLED HOLE

LANDSCAPI NG



07-0510A4
07-LA-5-28
10/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

10/ 10/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

REYCON CONSTRUCTI ON
SANTA PAULA CA

ROBERT LONGWAY COMPANY
ONTARI O CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

STATEW DE SAFETY AND SI GNS
POMY CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

MASONRY BLOCK

M NOR STRUCTURE

SI GN STRUCTURE

CONSTRUCTI ON AREA S| GNS

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POVONA CA

CONRAD CONSTRUCTI ON
RI ALTO CA

H GH LI GAT ELECTRIC
Rl VERSI DE CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

SUDHAKAR COVPANY
RI ALTO CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

CONCRETE AND PRECAST d RDERS

ELECTRI CAL

MASONRY AND SONDWALL

STRI PI NG



07-0510A4
07-LA-5-28
10/ 09/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
10/ 10/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SULLY M LLER CONTRACTI NG
ANAHEI M CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

ASPHALT

REI NFORCED STEEL



07-0510A4 Bl D245

07- LA-5-28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 09/ 03 10/ 10/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUVP SUM 4, 000. 00* 4, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 300 1, 000. 00 300, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 60, 000. 00* 60, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 4, 000. 00* 4, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,210 4.00 8, 840. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 59 30. 00 1, 770. 00
9 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 52 30. 00 1, 560. 00
(LEFT I N PLACE)
10 (S) 120300 TEMPORARY PAVEMENT MARKER EA 150 5. 00 750. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 370 43.00 58, 910. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 300. 00 3, 300. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 310 23.00 7, 130. 00
14 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 820 4.00 3, 280. 00
STRI PE
15 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 390 2.00 2, 780. 00
16 (S) 150722 REMOVE PAVEMENT MARKER EA 150 2.00 300. 00
17 150742 REMOVE ROADSI DE S| GN EA 10 150. 00 1, 500. 00
18 150806 REMOVE Pl PE M 5 100. 00 500. 00
19 150820 REMOVE | NLET EA 2 600. 00 1, 200. 00
20 152393 RELOCATE ROADSI DE SI GN EA 4 150. 00 600. 00
(STRAP AND SADDLE BRACKET METHOD)
21 153214 REMOVE CONCRETE CURB M 520 14. 00 7, 280. 00
22 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 6, 000. 00* 6, 000. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
24 190101 ROADWAY EXCAVATI ON MB 1, 610 36. 00 57, 960. 00
25 190105 ROADWAY EXCAVATI ON ( TYPE Z- 2) VB 390 125. 00 48, 750. 00
(AERI ALLY DEPCSI TED LEAD)
26 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 4, 000. 00* 4, 000. 00
27 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) MB 115 80. 00 9, 200. 00
28 (F) 192048 STRUCTURE EXCAVATI ON, RETAI NI NG WALL VB 1,988 36. 00 71, 568. 00
( SOUND WALL )
29 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 131 40. 00 5, 240. 00
(AERIALLY DEPCSI TED LEAD)
30 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z- 2) VB 187 125. 00 23, 375. 00

(AERI ALLY DEPOCSI TED LEAD)



07-0510A4 Bl D245

07- LA-5- 28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 09/ 03 10/ 10/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

31 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 273 85. 00 23, 205. 00

32 (F) 193020 STRUCTURE BACKFI LL, RETAI NI NG WALL VB 2,343 50. 00 117, 150. 00
(SOUND WALL )

33 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 3 300. 00 900. 00

34 (S) 203014 FI BER ( EROSI ON CONTROL) KG 430 2.00 860. 00

35 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 1,790 1. 00 1, 790. 00

36 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 3 400. 00 1, 200. 00

37 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11. 6 410. 00 4, 756. 00

38 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 90 2.00 180. 00

39 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 10, 000. 00* 10, 000. 00

40 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 13, 000. 00* 13, 000. 00

41 (S) 032093 50 MM GALVANI ZED STEEL Pl PE M 10 300. 00 3. 000. 00

42 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 38 200. 00 7. 600. 00

43 (S) 208909 EXTEND 200 MVl CONDUI T M 7 400. 00 2.800. 00

44 (S) 208910 EXTEND 250 MVl CONDUI T M 14 400. 00 5. 600. 00

45 260210 AGGREGATE BASE ( APPROACH SLAB) VB 3 100. 00 300. 00

46 260301 CLASS 3 AGGREGATE BASE VB 830 70. 00 58, 100. 00

47 280000 LEAN CONCRETE BASE VB 400 155. 00 62, 000. 00

48 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 490 64. 00 95, 360. 00

49 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 382 110. 00 42, 020. 00
PI LI NG

50 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 3, 830 85. 00 325, 550. 00
PI LI NG ( BARRI ER)

51 (S) 498030 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 20 310. 00 6, 200. 00
PI'LING ( SOUND WALL)

52 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 55 330. 00 18, 150. 00

53 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 110 1, 600. 00 176, 000. 00

54 (F) 510059 STRUCTURE CONCRETE, RETAI NI NG WALL VB 957 430. 00 411, 510. 00
( SOUND WALL)

55 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 16 750. 00 12, 000. 00
(TYPE N)

56 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 34 750. 00 25, 500. 00
(TYPE R)

57 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 30 1, 300. 00 39, 000. 00

58 510800 PAVI NG NOTCH EXTENSI ON VB 0.5 6, 000. 00 3, 000. 00

59 (F) 511064 FRACTURED RI B TEXTURE M2 1,277 30. 00 38, 310. 00

60 511106 DRI LL AND BOND DOWEL M 42 50. 00 2.100. 00

61 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 3 11, 000. 00 33, 000. 00

G RDER (15 M- 20 M



07-0510A4 Bl D245

07- LA-5-28 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 09/ 03 10/ 10/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
62 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 3 1, 500. 00 4, 500. 00
G RDER
63 (F) 517961 SOUND WALL ( BARRI ER) ( MASONRY BLOCK) MR 4,564 167. 00 762, 188. 00
64 (S) 519120 JO'NT SEAL (MR 15 MV M 14 50. 00 700. 00
65 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 18, 860 2.20 41, 492. 00
66 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 69, 591 2.20 153, 100. 20
67 (SF)540101 ASPHALT MEMBRANE WATERPROOFI NG MR 5 100. 00 500. 00
68 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 3,785 5. 00 18, 925. 00
69 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 3,785 1. 00 3, 785. 00
70 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE M 6 800. 00 4, 800. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
71 031619 METAL (WALL MOUNTED SI GN) EA 3 1, 500. 00 4, 500. 00
72 566011 ROADSI DE SI GN - ONE POST EA 1 200. 00 200. 00
73 031620 ROADSI DE SI GN ( SOUND WALL MOUNTED) EA 4 500. 00 2, 000. 00
74 568023 | NSTALL ROADSI DE SI GN EA 2 1, 800. 00 3, 600. 00
(LAM NATED WOOD BOX POST)
75 650069 450 MM REI NFORCED CONCRETE Pl PE M 120 200. 00 24, 000. 00
76 650075 600 MV REI NFORCED CONCRETE Pl PE M 130 220. 00 28, 600. 00
77 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,620 1. 50 3, 930. 00
78 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 88 70. 00 6, 160. 00
79 833080 CONCRETE BARRI ER ( TYPE K) M 290 40. 00 11, 600. 00
80 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 3 100. 00 300. 00
81 (S) 839553 END SECTI ON EA 2 200. 00 400. 00
82 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 100. 00 2, 100. 00
83 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 500. 00 500. 00
84 031621 CONCRETE BARRI ER ( TYPE 736SV) M 880 350. 00 308, 000. 00
85 031622 CONCRETE BARRI ER ( TYPE 736A MOD) M 410 190. 00 77, 900. 00
86 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 38 200. 00 7, 600. 00
87 (F) 049465 CONCRETE BARRI ER ( TYPE 736SV MOD) M 7 300. 00 2,100. 00
88 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 830 1. 00 1, 830. 00
89 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 190 4.00 760. 00
90 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 5.00 800. 00
91 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 29, 000. 00* 29, 000. 00
92 (S) 031623 CONDUI T ( BRI DGE) LS LUMP SUM 2, 400. 00* 2, 400. 00
93 (S) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) LS LUMP SUM 16, 000. 00* 16, 000. 00
94 (S) 031624 RELOCATE COVMUNI CATI ON' CONDUI T LS LUMP SUM 8, 000. 00* 8, 000. 00
95 (S) 861504 MODI EY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 65, 000. 00* 65, 000. 00
96 (S) 869039 COVMUNI CATI ON PULL BOX EA 2 800. 00 1, 600. 00



07-0510A4 Bl D245

07-LA-5-28 CONTRACT PROPOSAL OF LOW BI DDER PAGE 13
10/ 09/ 03 10/ 10/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
97 999990 MOBI LI ZATI ON LS LUWP SUM 380, 000. 00* 380, 000. 00

TOTAL 4,387, 804. 20



07-0510A4 Bl D245

07-LA-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
10/ 09/ 03 10/ 10/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 4, 000. 00* 4000. 00 2, 000. 00* 2000. 00 4, 000. 00* 4000. 00 4, 000. 00* 4000. 00

2 1, 400. 00 420000. 00 1, 400. 00 420000. 00 1, 000. 00 300000. 00 2, 000. 00 600000. 00

3 4,000. 00* 4000. 00 1, 000. 00~ 1000. 00 3, 000. 00~ 3000. 00 5, 000. 00~ 5000. 00

4 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 58, 000. 00* 58000. 00 55, 000. 00* 55000. 00

5 3, 800. 00* 3800. 00 5, 000. 00* 5000. 00 7, 000. 00* 7000. 00 10, 000. 00* 10000. 00

6 200, 000. 00* 200000. 00 85, 000. 00* 85000. 00 200, 000. 00* 200000. 00 200, 000. 00* 200000. 00

7 4.50 9945. 00 3.50 7735. 00 4.50 9945. 00 4.20 9282. 00

8 40. 00 2360. 00 25. 00 1475. 00 20. 00 1180. 00 29.00 1711. 00

9 40. 00 2080. 00 25.00 1300. 00 25.00 1300. 00 29.00 1508. 00
10 5.50 825. 00 5. 00 750. 00 5.50 825. 00 5.15 772.50
11 50. 00 68500. 00 40. 00 54800. 00 49. 00 67130. 00 60. 00 82200. 00
12 300. 00 3300. 00 300. 00 3300. 00 425. 00 4675. 00 500. 00 5500. 00
13 23.00 7130. 00 20. 00 6200. 00 25.00 7750. 00 21.50 6665. 00
14 4.40 3608. 00 10. 00 8200. 00 4.50 3690. 00 4.10 3362. 00
15 2.20 3058. 00 1.50 2085. 00 2.50 3475. 00 2.05 2849. 50
16 2.20 330. 00 1.00 150. 00 2.50 375. 00 2.05 307. 50
17 200. 00 2000. 00 30. 00 300. 00 250. 00 2500. 00 240. 00 2400. 00
18 35.00 175. 00 170. 00 850. 00 410. 00 2050. 00 575. 00 2875. 00
19 500. 00 1000. 00 700. 00 1400. 00 1, 500. 00 3000. 00 1, 900. 00 3800. 00
20 200. 00 800. 00 100. 00 400. 00 125. 00 500. 00 128. 00 512. 00
21 17.00 8840. 00 30. 00 15600. 00 6. 50 3380. 00 6. 45 3354. 00
22 6, 000. 00* 6000. 00 6, 000. 00* 6000. 00 6, 000. 00* 6000. 00 6, 000. 00* 6000. 00
23 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00
24 47.00 75670. 00 40. 00 64400. 00 120. 00 193200. 00 49. 00 78890. 00
25 140. 00 54600. 00 120. 00 46800. 00 140. 00 54600. 00 130. 00 50700. 00
26 6, 000. 00* 6000. 00 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00
27 210. 00 24150. 00 80. 00 9200. 00 75. 00 8625. 00 25.00 2875. 00
28 16. 00 31808. 00 30. 00 59640. 00 30. 00 59640. 00 65. 00 129220. 00
29 60. 00 7860. 00 80. 00 10480. 00 85. 00 11135. 00 35.00 4585. 00
30 140. 00 26180. 00 120. 00 22440. 00 255. 00 47685. 00 165. 00 30855. 00
31 75. 00 20475. 00 90. 00 24570. 00 80. 00 21840. 00 55. 00 15015. 00
32 22.00 51546. 00 50. 00 117150. 00 65. 00 152295. 00 40. 00 93720. 00
33 330. 00 990. 00 400. 00 1200. 00 300. 00 900. 00 310. 00 930. 00
34 2.30 989. 00 1.00 430. 00 2.00 860. 00 2.00 860. 00
35 1.00 1790. 00 1.00 1790. 00 .50 895. 00 .50 895. 00
36 500. 00 1500. 00 500. 00 1500. 00 400. 00 1200. 00 415. 00 1245. 00
37 450. 00 5220. 00 400. 00 4640. 00 410. 00 4756. 00 425. 00 4930. 00
38 3.30 297.00 3.00 270. 00 2.00 180. 00 2.00 180. 00
39 6, 800. 00* 6800. 00 8, 000. 00* 8000. 00 6, 500. 00~ 6500. 00 6, 800. 00~* 6800. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07-0510A4

07-LA-5-28
10/ 09/ 03
SECOND
BI D AMOUNT

14, 000. 00* 14000. 00
320. 00 3200. 00
175. 00 6650. 00
410. 00 2870. 00
380. 00 5320. 00
500. 00 1500. 00
50. 00 41500. 00
140. 00 56000. 00
67.00 99830. 00
130. 00 49660. 00
89. 00 340870. 00
295. 00 5900. 00
400. 00 22000. 00
1, 400. 00 154000. 00
445. 00 425865. 00
1, 000. 00 16000. 00
1, 000. 00 34000. 00
1, 600. 00 48000. 00
4,000. 00 2000. 00
55. 00 70235. 00
50. 00 2100. 00
12, 900. 00 38700. 00
1, 800. 00 5400. 00
170. 00 775880. 00
150. 00 2100. 00
2.10 39606. 00
1.45 100906. 95
100. 00 500. 00
6. 25 23656. 25
.55 2081. 75
935. 00 5610. 00
400. 00 1200. 00
400. 00 400. 00
2, 000. 00 8000. 00
2,000. 00 4000. 00
210. 00 25200. 00
225.00 29250. 00
2.00 5240. 00
95. 00 8360. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
15, 000. 00* 15000. 00
70. 00 700. 00
170. 00 6460. 00
200. 00 1400. 00
250. 00 3500. 00
120. 00 360. 00
75. 00 62250. 00
140. 00 56000. 00
70. 00 104300. 00
140. 00 53480. 00
80. 00 306400. 00
180. 00 3600. 00
900. 00 49500. 00
900. 00 99000. 00
360. 00 344520. 00
700. 00 11200. 00
600. 00 20400. 00
900. 00 27000. 00
5, 000. 00 2500. 00
100. 00 127700. 00
80. 00 3360. 00
12, 000. 00 36000. 00
2,000. 00 6000. 00
155. 00 707420. 00
150. 00 2100. 00
2.00 37720. 00
1.40 97427. 40
100. 00 500. 00
5.00 18925. 00
. 60 2271. 00
900. 00 5400. 00
1, 400. 00 4200. 00
200. 00 200. 00
75. 00 300. 00
700. 00 1400. 00
200. 00 24000. 00
220. 00 28600. 00
1.00 2620. 00
90. 00 7920. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

14, 000. 00~ 14000. 00
290. 00 2900. 00
400. 00 15200. 00
350. 00 2450. 00
410. 00 5740. 00
90. 00 270. 00
35.00 29050. 00
165. 00 66000. 00
63. 00 93870. 00
123. 00 46986. 00
107. 00 409810. 00
136. 00 2720. 00
500. 00 27500. 00
700. 00 77000. 00
460. 00 440220. 00
800. 00 12800. 00
400. 00 13600. 00
1, 200. 00 36000. 00
4,300. 00 2150. 00
50. 00 63850. 00
70. 00 2940. 00
11, 300. 00 33900. 00
1, 800. 00 5400. 00
167. 00 762188. 00
170. 00 2380. 00
3.00 56580. 00
1.50 104386. 50
125. 00 625. 00
5.60 21196. 00
1.00 3785. 00
1, 400. 00 8400. 00
400. 00 1200. 00
500. 00 500. 00
2,400. 00 9600. 00
2,550. 00 5100. 00
115. 00 13800. 00
130. 00 16900. 00
1.00 2620. 00
85. 00 7480. 00

Bl D245
PAGE 15
10/ 10/ 03
FI FTH
Bl D AMOUNT
12, 700. 00* 12700. 00
300. 00 3000. 00
190. 00 7220. 00
390. 00 2730. 00
360. 00 5040. 00
150. 00 450. 00
83. 00 68890. 00
155. 00 62000. 00
63. 00 93870. 00
220. 00 84040. 00
105. 00 402150. 00
170. 00 3400. 00
600. 00 33000. 00
900. 00 99000. 00
300. 00 287100. 00
1, 000. 00 16000. 00
665. 00 22610. 00
1, 700. 00 51000. 00
7, 500. 00 3750. 00
60. 00 76620. 00
90. 00 3780. 00
11, 330. 00 33990. 00
2,450. 00 7350. 00
200. 00 912800. 00
200. 00 2800. 00
2.00 37720. 00
1.75 121784. 25
115. 00 575. 00
6. 45 24413. 25
1.00 3785. 00
1, 340. 00 8040. 00
415. 00 1245. 00
500. 00 500. 00
2,470.00 9880. 00
2,600. 00 5200. 00
200. 00 24000. 00
220. 00 28600. 00
1.00 2620. 00
89. 00 7832. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97

TOT

07-0510A4

07-LA-5-28
10/ 09/ 03
SECOND

BI D AMOUNT
60. 00 17400. 00
410. 00 1230. 00
350. 00 700. 00
2, 300. 00 2300. 00
550. 00 550. 00
469. 00 412720. 00
260. 00 106600. 00
340. 00 12920. 00
340. 00 2380. 00
1.00 1830. 00
4.50 855. 00
6. 00 960. 00
32, 000. 00* 32000. 00
2,500. 00* 2500. 00
17, 500. 00* 17500. 00
8, 000. 00* 8000. 00
71, 000. 00* 71000. 00
400. 00 800. 00
100, 000. 00* 100000. 00
4,437,461. 95

SUMMARY

OF REMA

THI RD
Bl D AMOUNT

60. 00 17400
400. 00 1200
100. 00 200
2,100. 00 2100.
600. 00 600.
450. 00 396000.
230. 00 94300.
230. 00 8740.
400. 00 2800.
1.50 2745.

4.00 760.

5. 00 800.

40, 000. 00* 40000.
3, 000. 00* 3000.
17, 000. 00* 17000.
8, 000. 00* 8000.
70, 000. 00* 70000.
1, 000. 00 2000.
440, 000. 00~ 440000.
4,495, 333. 40

NI NG BI DDERS

FOURTH

Bl D AMOUNT
25. 00 7250
375. 00 1125
300. 00 600
2,100. 00 2100.
500. 00 500.
380. 00 334400.
280. 00 114800.
480. 00 18240.
345. 00 2415.
.90 1647.
4.00 760.
5. 00 800.
35, 000. 00* 35000.
10, 000. 00* 10000.
12, 000. 00~ 12000.
8, 000. 00* 8000.
65, 000. 00* 65000.
1, 600. 00 3200.
475, 000. 00~ 475000.
4,823, 019. 50

Bl D245
PAGE 16
10/ 10/ 03
FI FTH
Bl D AMOUNT
76. 00 22040
384. 00 1152
309. 00 618
2,163. 00 2163.
509. 00 5009.
360. 00 316800.
225.00 92250.
440. 00 16720.
860. 00 6020.
.90 1647.
4.10 779.
5.15 824.
33, 000. 00* 33000.
10, 300. 00* 10300.
12, 360. 00* 12360.
8, 240. 00* 8240.
60, 000. 00* 60000.
1, 648. 00 3296.
385, 000. 00* 385000.
5, 030, 001. 00



07-0510A4 Bl D245

07-LA-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
10/ 09/ 03 10/ 10/ 03
| TEM SI XTH
BI D AMOUNT

1 4,000. 00* 4000. 00

2 1, 000. 00 300000. 00

3 6, 000. 00* 6000. 00

4 70, 000. 00* 70000. 00

5 6, 000. 00* 6000. 00

6 180, 000. 00* 180000. 00

7 5.75 12707. 50

8 36. 00 2124.00

9 41. 00 2132. 00
10 4.70 705. 00
11 73.00 100010. 00
12 400. 00 4400. 00
13 25.00 7750. 00
14 1.55 1271. 00
15 1.35 1876. 50
16 1.35 202. 50
17 279. 00 2790. 00
18 180. 00 900. 00
19 400. 00 800. 00
20 150. 00 600. 00
21 15. 00 7800. 00
22 6, 000. 00* 6000. 00
23 50, 000. 00* 50000. 00
24 38. 00 61180. 00
25 180. 00 70200. 00
26 3, 000. 00* 3000. 00
27 27.00 3105. 00
28 65. 00 129220. 00
29 50. 00 6550. 00
30 242.00 45254, 00
31 45. 00 12285. 00
32 100. 00 234300. 00
33 300. 00 900. 00
34 2.00 860. 00
35 .50 895. 00
36 400. 00 1200. 00
37 410. 00 4756. 00
38 2.00 180. 00
39 1, 500. 00* 1500. 00




07-0510A4 Bl D245

07-LA-5-28 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
10/ 09/ 03 10/ 10/ 03
| TEM SI XTH
BI D AMOUNT

40 20, 000. 00* 20000. 00
41 55. 00 550. 00
42 26. 00 988. 00
43 85. 00 595. 00
44 71. 00 994. 00
45 500. 00 1500. 00
46 50. 00 41500. 00
47 200. 00 80000. 00
48 70. 00 104300. 00
49 155. 00 59210. 00
50 110. 00 421300. 00
51 400. 00 8000. 00
52 475. 00 26125. 00
53 1, 600. 00 176000. 00
54 500. 00 478500. 00
55 800. 00 12800. 00
56 1, 000. 00 34000. 00
57 1, 200. 00 36000. 00
58 15, 000. 00 7500. 00
59 45. 00 57465. 00
60 74.00 3108. 00
61 11, 000. 00 33000. 00
62 2,500. 00 7500. 00
63 180. 00 821520. 00
64 150. 00 2100. 00
65 3.00 56580. 00
66 2.00 139182. 00
67 100. 00 500. 00
68 6. 00 22710. 00
69 1.00 3785. 00
70 724. 00 4344. 00
71 400. 00 1200. 00
72 500. 00 500. 00
73 2,400. 00 9600. 00
74 2,500. 00 5000. 00
75 195. 00 23400. 00
76 164. 00 21320. 00
77 1.00 2620. 00
78 90. 00 7920. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96

97
TOT

07-0510A4
07-LA-5-28
10/ 09/ 03

20, 000. 00*

16, 000. 00*
7,500. 00*
65, 000. 00*
750. 00
400, 000. 00*

500.
330880.
106600.

16150.
3213.
2562.

779.

1120.

20000.
2300.

16000.
7500.

65000.
1500.

400000.

5, 058, 948. 50

SUMMARY

OF

RE MA I

N

N G

B

DDERS

Bl D245
PAGE 19
10/ 10/ 03



